

## Republic of the Philippines Region XII Province of Cotabato Municipality of Aleosan

\* \* \* \* \* \* \* \* \* \* \* \*

## OFFICE OF THE BIDS AND AWARDS COMMITTEE

## **BID BULLETIN NO. 01**

May 23, 2025

To: All Bidders for the Project Project ID No.: PBG-2025-016

Project: <u>Supply and Delivery of Materials for the Development of Bagsakan/Trading</u>
<u>Center (Embankment & Construction of Livestock Shed) at Brgy. San Mateo, Cotabato</u>

Amount of Project: **₱ 313,940.00** 

Location: Brgy. San Mateo, Aleosan, Cotabato

## POSTPONING THE DEADLINE OF BID SUBMISSION AND OPENING OF BIDS

Due to conflict of Scheduled Seminar of the Bids and Awards Committee, please be advised of the following amendments to the procurement timeline of the above-stated procurement activity, as follows:

Procurement	Previous	New
Activity		
<b>Bid submission/</b>	June 3, 2025 at 1:30 p.m.	June 9, 2025 at 11:00 a.m.
<b>Bid Opening</b>	_	

For guidance and information of all concerned.

This Notice shall form part of the Bid Documents and shall be among the documents that will be included in the submission of Bids.

Approved:

ELVIN V. BOLIVAR
Chairperson

Bids and Awards Committee